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Information Management System Assessment for Exploration and Space 
Communications (ESC) Division 
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PR: __4200544598____ 
 
 
Background 
 
Organizations within Exploration and Space Communications (ESC) Division use 
multiple, different management systems to support project management. These 
systems could provide collaborative functions but cannot because they are different 
and not interoperable.  The situation makes Division level coordination difficult and 
expensive, if not impossible. It also makes identification of project 
interdependencies including cross-project risks and issues difficult to anticipate and 
mitigate.  Finally, consistency with systems used across the Flight Projects 
Directorate (FPD) would simplify oversight at the directorate level. This Directorate 
consistency is an initiative being pursued by FPD for a common management system 
for CM, risk, WOA and documents. To improve Division coordination as well as 
coordination with flight projects, ESC needs the following: An assessment of the 
current information management practices with ESC; An analysis of existing 
information management systems within the Division in the context of those 
recommended by the Flight Projects Directorate (FPD) for use throughout FPD; A 
review of industry best practices and FPD recommended practices for coordinating 
program and project activities within a portfolio;  and Recommendations for 
improvements to better meet current and future needs that are in alignment with 
FPD recommendations; and Cost Models on current expenditures by system for each 
project that will help to serve future identification and selection of common tools 
and communicate the return on investment.  This is a 30 day study. 
 
 
Scope 

 The contractor shall perform assessments, analyses and reviews to generate 
recommendations for improvements for management systems, processes 
and practices utilized within ESC. 
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Requirements 
 The contractor shall assess current information management practices 

within ESC in consideration of the practices recommended by the FPD. 
 

 The contractor shall provide an analysis of existing information management 
systems within ESC in consideration of the systems recommended by the 
FPD. The contractor shall document and deliver a summary, by system, of the 
detailed services each system is providing and overall costs as well as 
maintenance costs, server costs, etc. 

 
 The contractor shall provide a review of industry best practices and FPD 

recommended practices for coordinating program and project activities 
within a portfolio. This review will take into consideration pricing models for 
selection of out-of-house or COTS recommendations including licensing and 
other fees. 
 

 The contractor shall recommend improvements to ESC management 
systems, processes and practices that are in alignment with FPDs 
recommended systems, processes and practices, to better meet current and 
future needs of ESC. The contractor shall provide a roadmap for 
implementation and transition of work by project for the full ESC portfolio. 

 
 The contractor shall leverage prior and current related efforts being 

conducted by FPD in the context of FPDs business change initiative without 
conducting redundant activities. Access to information on current activities 
will be provided upon request. 

 
 
Deliverables 

 The contractor shall provide status updates via weekly meetings and 
electronic weekly reports. 

 The contractor shall deliver artifacts including analysis reports and final 
recommendations within 30 days of task initiation via email 

 
 
Place of Performance  

 Work is to be performed at the contractor’s facility. 
 
 
Period of Performance 

 30 Days from task initiation 


